

## KENAI PENINSULA BOROUGH

144 North Binkley Street • Soldotna, Alaska 99669-7520
Toll free within the Borough (800) 498-4441 • Fax (907) 714-2373
www.borough.kenai.ak.us/purchasing

MIKE NAVARRE BOROUGH MAYOR

## **MEMORANDUM**

TO:

Mike Navarre, Mayor

THRU:

Mark Fowler, Purchasing & Contracting Director

FROM:

Pat Malone, Road Service Area Director-

DATE:

July 28, 2015

SUBJECT:

Authorization to Award Contract for Tall Tree Bridge Rebuild & Road Upgrade

The Purchasing and Contracting Office formally solicited and received bids for the Tall Tree Bridge Rebuild & Road Upgrade. Bid packets were released on July 8, 2015 and the Invitation to Bid was advertised in the Peninsula Clarion July 8, 12 & 15, 2015 and Homer News July 9 & 15, 2015.

The project consists of subgrade modification, clearing, ditching, roadbed widening and bridge repair.

On the due date of July 22, 2015 four (4) bids were received and reviewed to ensure that all the specifications and delivery schedules were met. The low bid of \$251,814.50 was submitted by East Road Services, Homer, Alaska. The total costs for this project are \$295,852.00.

Your approval for this bid award is hereby requested. Expenditures for the contract will be charged to account number 434.33950.15091.49999.

Mike Navarre, Mayor

7-30-15 Date

FINANCE DEPARTMENT FUNDS VERIFIED

Acct. No. 434.33950.15091.49999

Amount \$295.852.00

3y: \_\_\_\_\_\_**b M** 

Date: 7 29 15

## KENAI PENINSULA BOROUGH PURCHASING & CONTRACTING

## BID TAB FOR: ITB16-001 Tall Tree Bridge Rebuild & Road Upgrade

CONTRACTOR	LOCATION	BASE BID	ADD ALT 1	ADD ALT 2	TOTAL EXTENDED BID
JC Johnson & Son	Anchor Point AK	\$ 293,234.80	\$ 39,442.00	\$ 17,167.00	\$ 349,843.80
KEE Construction	Cooper Landing AK	\$ 308,086.44	\$ 39,254.80	\$ 19,644.50	\$ 366,985.74
East Road Services	Homer AK	\$ 206,659.00	\$ 30,662.50	\$ 14,493.00	\$ 251,814.50
Covey Construction	Ninilchik AK	\$ 333,499.12	\$ 40,675.00	\$ 16,723.00	\$ 390,897.12
			·		

Engineers Estimate \$267,925.10 \$ 40,150.00 \$ 18,915.00 \$326,990.10

DUE DATE: July 22, 2015 @ 2:00 PM

KPB OFFICIAL:

Mark Fowler, Purchasing & Contracting Director