



KENAI PENINSULA BOROUGH

Purchasing & Contracting
47140 E Poppy Lane • Soldotna, Alaska 99669-7520
Phone: (907) 714-2260 • Fax: (907) 714-2373
www.kpb.us/purchasing

MIKE NAVARRE
BOROUGH MAYOR

MEMORANDUM

TO: Mike Navarre, Mayor

THRU: Valentina Sustaita, Purchasing & Contracting Director *V. Sustaita*

FROM: David May, Project Manager *DM*

DATE: July 12, 2016

SUBJECT: Authorization to Award Contract for ITB16-046 NPRSA Locker Room Tile and Drain Replacement

The Purchasing and Contracting Office formally solicited and received bids for ITB16-046 NPRSA Locker Room Tile and Drain Replacement. Bid packets were released on June 16, 2016 and the Invitation to Bid was advertised in the Peninsula Clarion on June 16, and June 20, 2016 and the Anchorage Dispatch News June 17, 2016.

The project consists of replacing approximately 2,100 square feet of ceramic floor tile; approximately 600 lineal feet of ceramic tile base; approximately 200 square feet of ceramic wall tile, and 34 lineal feet of trench drain. Work is to be performed between August 22, 2016 and September 26, 2016.

On the due date of July 6, 2016 two (2) bids were received and reviewed to ensure that all the specifications and delivery schedules were met. The low bid of \$124,400.00 was submitted by Orion Construction, Inc., Wasilla, Alaska.

Your approval for this bid award is hereby requested. Funding for this project is in account number 459.61110.15TIL.49101.

Mike Navarre
Mike Navarre, Mayor

7/13/2016
Date

FINANCE DEPARTMENT FUNDS VERIFIED	
Acct. No.	<u>459.61110.15TIL.49101</u>
Amount	<u>\$124,400.00</u>
By: <i>PP</i>	Date: <u>7/12/16</u>


**KENAI PENINSULA BOROUGH
PURCHASING & CONTRACTING**

BID TAB FOR: ITB16-046 NPRSA Locker Room Tile & Drain Replacement

CONTRACTOR	LOCATION	BASE BID
Wolverine Supply, Inc.	Wasilla, AK	\$ 197,000.00
Orion Construction	Wasilla, AK	\$ 124,400.00

DUE DATE: July 6, 2016 @ 2:00 PM

KPB OFFICIAL:



Valentina Sustaita, Purchasing & Contracting Director