

Kenai Peninsula Borough Purchasing and Contracting Department

MEMORANDUM

TO: Charlie Pierce, Mayor

THRU: John Hedges, Purchasing & Contracting Director *JH*

FROM: Carmen Vick, Project Manager *CV*

DATE: August 18, 2021


RE: Authorization to Award a Contract for ITB22-004
North Peninsula Recreation Service Area Hydronic Piping Upgrade

The Purchasing and Contracting Office formally solicited and received bids for North Peninsula Recreation Service Area Hydronic Piping Upgrade. Bid packets were released on July 14, 2021 and the Invitation to Bid was advertised in the Peninsula Clarion and the Anchorage Daily News on July 14, 2021.

The project consists of the following: Provide all labor & materials to replace hydronic piping at NPRSA facility per contract documents.

On the due date of August 5, 2021 two (2) bids were received and reviewed to ensure that all the specifications and delivery schedules were met. The low bid of \$151,421.00 was submitted by Superior Plumbing & Heating, Anchorage, Alaska.

Your approval for this bid award is hereby requested. Funding for this project is in account number 459.61110.22453.43011.



Charlie Pierce, Mayor

8/19/2021

Date

FINANCE DEPARTMENT FUNDS VERIFIED	
Acct. No.	459.61110.22453.43011
Amount	\$151,421.00
By:	<i>PP BH</i>
Date:	8/19/2021

NOTES:

**KENAI PENINSULA BOROUGH
PURCHASING & CONTRACTING**

BID TAB FOR: ITB21-004 NPRSA Hydronic Piping Upgrade

CONTRACTOR	LOCATION	BASE BID
Superior Plumbing & Heating	Anchorage, Alaska	\$151,421.00
JGH Plumbing & Heating, Inc.	Palmer, Alaska	\$232,875.00

DUE DATE: August 5, 2021

KPB OFFICIAL: 
John Hedges, Purchasing & Contracting Director